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August 29,2023

TO: Executive Departments/Agencies City and County of Honolulu
Department of Education Honolulu City Council
Hawaii Health Systems Corporation Honolulu Board of Water Supply
Office of Hawaiian Affairs Honolulu Authority for Rapid Transportation
University of Hawaii County of Hawaii
Public Charter School Commission Hawaii County Council
and Schools County of Hawaii-Department of Water Supply
House of Representatives County of Maui
Senate Maui County Council
Judiciary County of Maui-Department of Water Supply

County of Kauai
Kauai County Council
County of Kauai — Department of Water

FROM: Bonnie Kahakui, Acting Administrator /%fw & FaAa ke

SUBJECT: Change No. 14
SPO Vendor List Contract No. 19-08
Energy Savings Performance Contracting - Statewide
RFP-19-002-SW
Expires: April 14, 2024

The following changes are made to the vendor list contract:

1. Aecom Technical Services Inc, Johnson Controls, Inc and Trane US Inc are
reinstated as an authorized contractor.

2. The sales contact for CEG Solutions LLC is updated.

3. Add new sales contact for Johnson Controls Inc.

The current vendor list contract incorporating Change No. 14 is available on the SPO website:
http://spo.hawaii.gov. Click on Price & Vendor List Contracts on the home page.

If you have any questions, please contact Matthew Chow at (808) 586-0577 or
matthew.m.chow@hawaii.gov.
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STATE OF HAWAII
STATE PROCUREMENT OFFICE

SPO Price List Contract No. 19-08
Replaces SPO PL Contract No. 12-11
Includes Change No. 14

Effective: 08/29/2023

THIS SPO PRICE/VENDOR LIST CONTRACT IS FOR AUTHORIZED BUSINESS ONLY

ENERGY SAVINGS PERFORMANCE CONTRACTING - STATEWIDE
(RFP-19-002-SW)
April 15, 2019 to April 14, 2024

PARTICIPATING JURISDICTIONS listed below have signed a cooperative agreement with the SPO
and are authorized to utilize this price list contract.

Executive Departments/Agencies City and County of Honolulu

Department of Education Honolulu City Council

Hawaii Health Systems Corporation Honolulu Board of Water Supply

Office of Hawaiian Affairs Honolulu Authority for Rapid Transportation
University of Hawaii County of Hawaii

Public Charter School Commission and Schools  Hawaii County Council

House of Representatives County of Hawaii — Department of Water Supply
Senate County of Maui

Judiciary Maui County Council

County of Maui — Department of Water Supply
County of Kauai

Kauai County Council

County of Kauai — Department of Water

The participating jurisdictions are not required, but may utilize this vendor list contract, and
requests for exception from the contract are not required. Participating jurisdictions are allowed
to purchase from other contractors, however, HRS chapter 103D and the procurement rules apply
to purchases using the applicable procurement method and its procedures, such as small
purchases, competitive sealed bidding or request for proposals. The decision to use this contract
or to solicit pricing from other sources will be at the discretion of the participating jurisdiction.

POINTS OF CONTACT. Questions on how to utilize this vendor list contract should be directed
to Chris Kinimaka, DAGS Planning Branch Works at (808) 586-0500. Other questions may be
directed to Matthew Chow, SPO at (808) 586-0577.
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Procurement questions or concerns may be directed as follows:

Jurisdiction Name Telephone FAX E-mail

Executive Matthew Chow 586-0577 586-0570 matthew.m.chow@hawaii.gov

Department of Procurement

Education (DOE) Staff 675-0130 675-0133 G-OFS-DOE-Procurement@k12.hi.us

School Facilities Gaudencia

Authority "Cindy" Watarida | 430-5531 n/a cindy.watarida@k12.hi.us

Hawaii Health

Systems

Corporation

(HHSC) Nancy Delima 359-0994 n/a ndelima@hhsc.org

Office of Hawaiian | Christopher

Affairs (OHA) Stanley 594-1833 594-1865 chriss@oha.org

University of Karlee

Hawaii (UH) Hisashima 956-8687 956-2093 karlee @hawaii.edu

Public Charter

School

Commission and Danny

Schools Vasconcellos 586-3775 586-3776 danny.vasconcellos@spcsc.hawaii.gov

House of

Representatives

(House) Brian Takeshita | 586-6423 586-6401 takeshita@capitol.hawaii.gov

Senate Carol Taniguchi | 586-6720 586-6719 c.taniguchi@capitol.hawaii.gov

Judiciary Tritia Cruz 538-5805 538-5802 tritia.l.cruz@courts.hawaii.gov

Honolulu City and | Procurement

County (C&QC) Specialist 768-5535 768-3299 bfspurchasing@honolulu.gov

Honolulu City Kendall

Council Amazaki, Jr. 768-5084 n/a kamazaki@honolulu.gov

Honolulu City

Council Nanette Saito 768-5085 768-5011 nsaito@honolulu.gov

Honolulu Board of | Procurement

Water Supply Office 748-5071 n/a fn_procurement@hbws.org

Honolulu Authority

for Rapid

Transportation

(HART) Dean Matro 768-6246 n/a dean.matro@honolulu.gov
Diane

County of Hawaii Nakagawa 961-8440 n/a Diane.Nakagawa@hawaiicounty.qgov

Hawaii County Diane

Council Nakagawa 961-8440 n/a Diane.Nakagawa@hawaiicounty.gov

County of Hawaii -

Department of Ka'iulani L. 961-8050 ext.

Water Supply Matsumoto 224 961-8657 kmatsumoto@hawaiidws.org

County of Maui Jared Masuda 463-3816 n/a jared.masuda@co.maui.hi.us

Maui County Marlene

Council Rebugio 270-7838 n/a marlene.rebugio@mauicounty.us

County of Maui - Kenneth L

Department of . ) 270-7684 270-7136 ken.bissen@co.maui.hi.us
Bissen

Water Supply

County of Kauai Ernest Barreira 241-4295 241-6297 ebarreira@kauai.gov

Kauai County

Council Codie Tabalba 241-4193 241-6349 ctabalba@kauai.qov

County of Kauai -

Department of

Water Christine Erorita | 245-5409 245-5813 cerorita@kauaiwater.org
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PRE-QUALIFIED Energy Service Company (ESCO):

Aecom Technical Services, Inc.
ENGIE Services U.S. Inc.
NORESCO, LLC

Siemens Industry, Inc.

Trane U.S. Inc

VENDOR CODES for annotation on purchase orders are obtainable from the Alphabetical Vendor
Edit Table Report available at your department’s fiscal office. Agencies are cautioned that the
remittance address on an invoice may be different from the address of the vendor code annotated
on the purchase order.

COMPLIANCE PURSUANT TO HRS 8§103D-310(c). Prior to awarding this contract, the SPO
verified compliance of the Contractor(s) nhamed in the SPO Vendor List Contract No. 19-08. No
further compliance verification is required prior to issuing a contract, purchase order, or pCard
payment when utilizing this contract.

PURCHASING CARD (pCard). The State of Hawaii Purchasing Card (pCard) is required to be
used by the Executive department/agencies, excluding the DOE, HHSC, OHA, and UH, for orders
totaling less than $2,500. For purchases of $2,500 or more, agencies may use the pCard, subject
to its credit limit, or issue a purchase order.

Note: Vendors may not impose a transaction fee-for pCard transactions.

PURCHASE ORDERS may be issued for purchases of $2,500 or more and for vendors who
either do not accept the pCard, or set minimum order requirements before accepting the pCard.

SPO PL CONTRACT NO. 19-08 shall be typed on purchase orders issued against this vendor
list contract. For pCard purchases, the SPO VL Contract N0.19-08 shall be notated on the
appropriate transaction document.

COMPLIANCE PURSUANT TO HRS §103-53. All state and county contracting officers or agents
shall withhold final payment of a contract until the receipt of tax clearances from the director of
taxation and the Internal Revenue Service. This section does not apply to contracts of less than
$25,000.
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STATE GENERAL EXCISE TAX (GET) AND COUNTY SURCHARGE shall not exceed the
following rates if seller elects to pass on the charges to its customers.

COUNTY COUNTY STATE | MAX PASS-ON | EXPIRATION
SURCHARGE | GET TAX RATE DATE OF
TAX RATE SURCHARGE TAX

RATE

C&C OF 0.50% 4.0% 4.7120% 12/31/2030

HONOLULU

HAWAII 0.50% 4.0% 4.7120% 12/31/2030

COUNTY OF MAUI | 0.0% 4.0% 4.1666% No county

(including Molokai surcharge

and Lanai)

KAUAI 0.50% 4.0% 4.7120% 12/31/2030

The GET or use tax and county surcharge may be added to the invoice as a separate line item and
shall not exceed the current max pass-on tax rate(s) for each island.

County surcharges on state general excise (GE) tax or Use tax may be visibly passed on but is
not required. For more information on county surcharges and the max pass-on tax rate, please
visit the Department of Taxation’s website at http://tax.hawaii.gov/geninfo/countysurcharge.

PAYMENTS are to be made to the Contractor(s) remittance address. HRS §103-10 provides that
the State shall have thirty (30) calendar days after receipt of invoice or satisfactory completion of
contract to make payment. Payments may also be made via pCard.

VENDOR AND PRODUCT EVALUATION form SPO-012, for the purpose of addressing concerns
on this price list contract, is available to agencies at the SPO website: http://spo.hawaii.gov. Click
on Forms on the homepage.

PRICE OR VENDOR LIST CONTRACT AVAILABLE ON THE INTERNET at the SPO website:
http://spo.hawaii.gov. Click on Price & Vendor List Contracts on the home page.

DEFINITIONS

Commissioning is a quality focused process for enhancing the delivery of a project. The process
focuses upon verifying and documenting that the facility and all of its systems and assemblies are
planned, designed, installed, tested, operated, and maintained to meet the Owner's Project
Requirements (Adapted from ASHRAE Guideline 0-2005). The process is typically described in
a Commissioning Plan that outlines the organization, schedule, allocation of resources, and
documentation requirements of the Commissioning Process. The results are typically described
in a Commissioning Report which is a document that records the activities and results of the
Commissioning Process. Usually developed from the final Commissioning Plan with all of its
attached appendices.

Contractor is a pre-qualified energy service company from the vendor list (ESCO).
Design-build is the process of concurrently developing project scope and design documents (i.e.

plans and specifications) for expedited construction and implementation of approved ECM
improvements by an ESCO.
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ECM is the energy conservation measure which is a project task or improvement that would result
in the conservation of electrical energy, other resources (i.e. water; solid waste disposal; heat
generation, etc), reduction in utility costs, operating costs, or the generation of renewable energy.

Energy cost savings is the computed dollar amount of utility or operating cost savings based on
the savings actual amount of energy saved (such as kilowatt-hours; gallons of water; pounds or
volume of solid waste disposal; BTU of heat, etc), or renewable energy generated.

Energy savings is the reduction in electrical energy consumption (i.e. kilowatt-hours), the need
for other resources (such as: gallons of water; pounds or volume of solid waste disposal; units of
generated heat, etc), operational costs, or renewable energy generated.

ESCO means an “energy service company” that provides energy savings performance
contracting including “project management” and “design-build” services for ECM improvements
that are funded by the “cash flow” resulting from “energy cost savings”.

ESCO project team is the ESCO staff, design consultant firm(s), subcontractors and their
respective role and qualifications that the ESCO proposes to use during implementation of the
ESPC projects.

ESPC means Energy Savings Performance Contracting or Energy Performance Contract means
an executed agreement or contract between a State or County agency and a selected “pre-
qualified ESCO” for implementation of approved ECM improvements using the cash flow resulting
from the ESCO “guaranteed energy savings”; also called GES agreement or contract.

Facility or facilities mean facilities are broadly defined to include but are not limited to buildings,
airports, harbors, roadways, highways (including tunnel facilities), parking facilities, athletic fields,
sport complexes, stadiums, recreational facilities, educational facilities, libraries, residential
facilities, correctional facilities (including work furlough centers, jails, and prisons), Judiciary
facilities (including courthouses and detention facilities), military facilities, pumping stations
(including water and wastewater facilities), treatment facilities (including water, and wastewater
facilities), refuse facilities (including resource recovery facilities), and maintenance support
facilities (including base yards, corporation yards, and maintenance facilities).

Facility Owner is the State or County agency responsible for management and operations of a
facility and may also be responsible for the costs of utility services.

GES means Guaranteed Energy Savings. GES is the ESCO’s commitment to a State or County
agency that approved ECM improvements, based on a completed Investment Grade Audit, will
achieve designated energy, and other savings that can be used as the basis for State or County
agency to obtain financing which may include, but not be limited to, tax exempt lease purchase
financing, bond funds, and other sources of financing that the agency chooses to use to finance
the project.

IFP means Invitation for Proposal. IFP is the part of the secondary solicitation process, the
Invitation for Proposal (IFP) is the solicitation document given to prospective pre-qualified ESCOs
that are invited to submit proposals on a Facility Owner's ESPC project.

IGA means Investment Grade Audit, which is a detailed ESCO assessment on proposed ECM
improvements with guaranteed energy savings (GES) and maximum project cost that a pre-
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qualified ESCO develops for a State or County ESPC project (after selection based on submittal
of a TEA document during the secondary solicitation process). The guaranteed energy savings
cash flow from the IGA assessment may also be used as the basis for securing third party financial
institution funding for approved ECM improvements.

IGA contract is the contract between a State or County agency that authorizes a selected “pre-
qualified ESCO” to develop the Investment Grade Audit (IGA). If findings and determinations of
the final IGA report are mutually acceptable to all parties, the cost for development of the IGA
assessment can be “rolled into” the maximum project cost under a subsequently executed GES
contract. Otherwise, the selected “pre-qualified ESCO” will only be paid for development of the
IGA assessment under the executed contract.

M&V plan is a measurement and verification (M&V) plan, which are the protocols and
methodologies to be used for the annual measurement and verification of the actual amount of
energy, water, wastewater, and other resource savings achieved. This may include renewable
energy generated if it is included in the specific ESPC project.

Municipal lease agreement is an executed agreement between the State of Hawaii and a third-
party financial institution that is willing to finance approved ECM improvements that is typically
repaid through the cash flow resulting from guaranteed energy savings (GES) generated by the
ESPC project.

O&M Plan is the operations and maintenance (O&M) plan, which may include the scope of work
requirement, work schedule, and cost estimate developed by the ESCO for the operation and
maintenance of the ECMs for the ESPC project.

Open book pricing means the ESCO listing of maximum mark-ups for equipment costs, material
costs, ESCO in-house labor costs, design consultant team labor and material costs,
subcontractor labor and material costs, overhead and profit factors and ESCO fees for various
scope of work items (including IGA).

Secondary solicitation process means the State or County agency solicitation of “pre-qualified
ESCO?” for proposals on specific energy project objectives through a Invitation For Proposals (IFP)
solicitation process.

Substantial Completion means the facility can be fully utilized for its intended purpose, work is
complete, even if it's not accepted, yet.

TEA means the Technical Energy Assessment (TEA), which is a preliminary ESCO assessment
on possible “energy conservation measure (ECM)” improvements with preliminary construction
budget estimate and estimated “energy savings” that are within 20% of any subsequent ESCO
project development proposal on “guaranteed energy savings.” The proposal, including the TEA,
submitted by invited “pre-qualified ESCOs” from the SPO vendor list contract will be provided “at
no cost to the State agency or County agency” during the secondary solicitation process.

Third party financial institution is the financing company (or companies) that are approved by
the State for “municipal lease agreement(s).
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INSTRUCTIONS ON HOW TO UTILIZE THIS VENDOR LIST CONTRACT

A. Vendor List Project Phases
1. General Solicitation Process
a.  Facility Owner Secondary Solicitation Process Overview

Identify the facility/site.

Recommend that the Facility Owner retain a third-party
independent consultant to assist the Facility Owner through
the process, evaluate proposals and evaluate the IGA.
Prepare an Invitation for Proposal (IFP) document for the
specific ESPC project that includes as much technical
information about the facilities or sites as can be assembled by
the Facility Owner, evaluation criteria, objectives for the project
and any other conditions of the project.

The Invitation for Proposal (IFP) solicitation document to be
provided to prospective ESCOs from the SPO vendor list
contract should include the following at the minimum:

(a) Technical scope of the project (may include information
on the facilities, project goals or objectives that are
important to the Facility Owner, improvement projects
completed and proposed, multiple years of utility data,
etc.);

(b) Selection process and evaluation criteria;

(c) Project schedule; and

(d) Payment milestones

(e) Deliverables

() Key performance indicators

(g) Special project terms and conditions

A.  Technical

B. Contractual

C. Legal (e.g. HRS references, Equipment

Lease Rider, general conditions, etc.)

Determine interest of the ESCOs in the project by formally
notifying all ESCOs on the SPO vendor list contract. A
Request for Information (RFI) specific to project being
considered may be used to determine interest. Failure of the
ESCO to respond in a timely period, or their negative response
may be used to reduce the number of ESCOs that will receive
the IFP. Distribute the IFP to qualified, interested ESCOs.
Disclose if a mandatory facility walk-through is required. The
list of interested ESCOs, can be shortened using the process
described in optional section listed below.
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Optional. The Facility Owner process to create a shorter and
more manageable ESCO list from the SPO vendor list
contract.
(a) A selection committee comprised mainly of Facility
Owner staff will select three (3) or more pre-qualified
ESCO on the established SPO vendor list contract
using the following general process:

A. Review the 5-page overview of each
currently eligible ESCO from the ESCO’s
response to RFP-19-002-SW.

B. Consider the ESCO’s involvement in the
particular market sector or similar sector that is
related to the type of facility/project being
considered.

C. Consider the size of facility/project being
considered.

D. Review information provided in ESCO’s
response to RFP-19-002-SW.

E. Other factors of importance to be
determined by the Facility Owner.

(b) The Facility Owner shall document the basis for
selecting ESCOs to receive the IFP.

(c) If an ESCO declines this invitation, it is not necessary
to identify another ESCO to take its place.

v. If applicable, arrange walk-through or inspection of the
facilities or sites for the interested ESCOs. Ample time should
be provided to ESCOs during the walk-through to allow them
adequate opportunity to understand conditions at the facilities
that will be the basis for their subsequent ECM proposals. Be
careful on limiting the number of ESCO staff on a walk-through
to allow them to include adequate expertise for their team to
provide a better TEA.

vi.  ESCOs will then develop their proposals including the
preliminary Technical Energy Assessment (TEA) and required
cost information.

vii.  Receive the proposals from interested ESCOs.

viii. ~ Conduct the evaluation of the proposals which may involve
reviewing or conducting:
(a) Written Proposals,
(b) Client References, and
(c) Oral Interviews.

ix.  Select the highest-ranked ESCO based on the evaluation
criteria in the IFP to conduct the Investment Grade Audit
(IGA).

ENERGY SAVINGS PERFORMANCE 8 SPO VL Contract No. 19-08
CONTRACTING (ESPC) 04/15/2019 — 04/14/2024



Xi.

Xil.

Xiii.

Xiv.

XV.
XVi.

XVii.

XViil.

b.

Contract with the ESCO to conduct the Investment Grade
Audit (IGA).

Review the IGA results, negotiate with the ESCO as
necessary, and either approve the proposed projects, or
disapprove the project and settle payment of the IGA cost with
the ESCO.

If the project is approved, negotiate and execute an energy
savings performance contract (e.g. GES agreement) and any
other necessary agreements or contracts. If applicable, a
separate lease financing agreement may also be negotiated
and executed with a third-party financial institution.

Design and construction begins with ESCO providing
oversight.

All construction of the ECMs are completed and accepted,
which includes commissioning.

Guaranteed savings performance period begins.

Ongoing maintenance of the ECMs implemented by either the
Facility Owner, its service contractors or the ESCO if
negotiated, as required to maintain the performance
guarantee.

Ongoing annual measurement and verification (M&V) to
confirm if the performance guarantee is being met on the
ECMs by the ESCO.

Other ongoing services within the scope of the master contract
as may be negotiated with the ESCO.

Distribution of the IFP document

Determine interest of the ESCOs in the project by formally notifying all
ESCOs on the SPO vendor list contract. A Request for Information
(RFI) specific to project being considered may be used to determine
interest. Failure of the ESCO to respond in a timely period, or their
negative response may be used to reduce the number of ESCOs that
will receive the IFP. Distribute the IFP to qualified, interested ESCOs.
Disclose if a mandatory facility walk-through is required.

c.Optional. The Facility Owner process to create a shorter and more
manageable ESCO list from the SPO vendor list contract.

A selection committee comprised mainly of Facility Owner staff
will select three (3) or more pre-qualified ESCO on the
established SPO vendor list contract using the following
general process:

(a) Review the 5-page overview of each currently eligible
ESCO from the ESCO’s response to RFP-19-002-SW
by contacting the Chris Kinimaka (Public Works
Division) at 808-586-0500 or

ENERGY SAVINGS PERFORMANCE 9 SPO VL Contract No. 19-08

CONTRACTING (ESPC)

04/15/2019 — 04/14/2024



chris.kinimaka@hawaii.gov.. Please be aware that
these records contain confidential business/commercial
and proprietary information protected under section
92F-13(3), Hawaii Revised Statues. Agencies
receiving this information are required to keep the
information in these records confidential under section
92F-19(b), Hawaii Revised Statutes.

(b) Consider the ESCO’s involvement in the particular
market sector or similar sector that is related to the
type of facility/project being considered.

(c) Consider the size of facility/project being considered.

(d) Review information provided in ESCO’s response to
RFP-19-002-SW by contacting the Chris Kinimaka
(Public Works Division) at 808-586-0500 or
chris.kinimaka@hawaii.gov. Please be aware that
these records contain confidential business/commercial
and proprietary information protected under section
92F-13(3), Hawaii Revised Statues. Agencies
receiving this information are required to keep the
information in these records confidential under section
92F-19(b), Hawaii Revised Statutes.

(e) Other factors of importance to be determined by the
Facility Owner.

ii.  The Facility Owner shall document the basis for selecting
ESCOs to receive the IFP.

iii. If an ESCO declines this invitation, it is not necessary to
identify another ESCO to take its place.

d. The Invitation for Proposal (IFP) solicitation document to be
provided to prospective ESCOs from the SPO vendor list contract
should include the following at the minimum:

i.  Technical scope of the project (may include information on the
facilities, project goals or objectives that are important to the
Facility Owner, improvement projects completed and
proposed, multiple years of utility data, etc.);

ii. Selection process and evaluation criteria;

iii. Project schedule; and

iv.  Payment milestones

v.  Deliverables

vi.  Key performance indicators
vii.  Special project terms and conditions

(a) Technical

(b) Contractual

(c) Legal (e.g. HRS references, Equipment Lease Rider,
general conditions, etc.)
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2. The ESCO proposal in response to the IFP, developed at no cost to the
Facility Owner, should contain at the minimum the following:

a. Technical energy assessment (TEA) with possible “energy
conservation measure (ECM)” improvements that provide guaranteed
energy savings. This include an overview summary table that lists the
project budget estimate and related energy savings for each possible
ECM considered with other line item project costs (such as IGA
development cost, commissioning, construction contingency
allowance, etc.) that roll up to the maximum project cost.

b.  Preliminary cost estimates with estimated energy savings that
need to stay within 20% of any subsequent ESCO guaranteed energy
savings (GES) proposal with the exception for unforeseen conditions
as negotiated with the Facility Owner. The Facility Owner may specify
the format and type of information required in the proposal submittal.
This should include a cash flow analysis over the full term of the
ESPC contract, not to exceed 20 years including the construction
period in accordance with HRS Chapter 36-41. The cash flow
analysis, at a minimum, should show all annual costs, savings (e.qg.,
ECM savings, operational savings, etc.), rebates, renewable energy
impacts, estimated maintenance costs for ECMs, and any other items
required by the Facility Owner for the full term of the project (up to a
maximum of 20 years inclusive of the construction period).
Assumptions or the basis for the costs and savings estimates should
be clearly stated.

c.The actual ESCO team that will be used for the Facility Owner’s
specific facilities or project and their percentage of time on the project
by person.

d. If facility energy simulation modeling is used to model existing
conditions and predict ECM performance (i.e. energy savings or use),
the ESCO should disclose all assumptions used in developing the
models for each facility and approach used in the models. Deviations
from standard protocols or procedures required by the specific model
(e.g., eQuest) should be noted and explained.

e. Feesto complete an investment grade audit (IGA) with project
development proposals on proposed ESPC projects that have ECM
improvements with guaranteed energy savings (GES).

f. If innovative or exotic technologies are being proposed by the ESCO,
information should be provided on previous installations on similar
projects, including cost and performance results, and the ESCO’s
current availability of resident expertise or demonstrated consultant
relationships established (e.g., expertise and experience on
installation and operation of a biomass boiler to gasify green waste,
water flush control devices for correctional facilities, etc.) to implement
the technology.
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g.

Warranties for all equipment and materials installed under the

ECMs should include description of terms and conditions who is
responsible to perform under the warranties.

h.

Operational and maintenance responsibilities for all completed

and installed ECMs with description of terms and conditions on who is
responsible for handling emergency responses and routine repair
situations.

3. The evaluation criteria used by the selection committee, which may be

modified by the Facility Owner as necessary, should generally include:
a. Qualifications and Project Experience

Qualifications and experience of ESCO’s personnel with
guaranteed energy savings contracts on projects similar to the
Facility Owner’s project.

Reliability of equipment performance on past projects.
Documented energy savings on past projects similar to the
Facility Owner’s project.

Quality and completeness of past project documentation.

b. Project Management

Clear assignment of responsibility for various project tasks to
specific individuals.

Ability to effectively manage project design, construction and
complete the project on schedule and within budget.

Quiality of approach to operations and maintenance.

Quality of monitoring, maintenance, measurement and
verification services, and reporting on past projects.

Clarity, organization, and level of detail in written proposal.
Quality of communication skills of the ESCO’s representatives
at the oral interview.

c.Technical Approach

Quiality of technical approach, including methods of analysis
and understanding of existing building systems and conditions,
documentation for measures installed.

Quiality of approach to project commissioning.

Quality of sample investment grade audit for project similar to
the Facility Owner’s project.

iv.  Quality of baseline energy calculations and methodology for
handling modifications/changes to the baseline.
v.  Quality of proposed training for facility staff.
vi.  Quality of approach to savings measurement and verification.
vii.  Quality of sample documentation.
viii.  Quality of customer savings reports for similar clients to the
Facility Owner.
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ix.  Quality of preliminary technical approach based on the
technical energy assessment developed after the facility walk-
through.

d. Financial Stability

i.  Financial soundness and stability of ESCO.

i. Demonstrated ability to provide or arrange project financing.

iii. Reasonableness of investment grade audit costs. For
example, is it reasonable when compared with industry
standards (i.e., Are the costs high or low?).

iv.  Reasonableness of Preliminary Cash Flow Analysis.

v.  Quality and cost of the financial guarantee of savings. For
example, this may relate to the ratio of annual cost to annual
savings. A ratio of 95% would allow a 5% margin of
uncertainty. Another item might be the cost of their annual
guarantee of savings compared to the annual savings (e.g.,
annual cost of M&V and O&M compared to annual savings). A
ratio of 5% may be more reasonable than a ratio of 40% of the
annual savings.

e. Other

i.  Facility Owner may require additional criteria unique to its own
facility/project requirements and situation.
4. The Investment Grade Audit (IGA) contract is intended to be handled as
follows:

a. Clearly state in the IGA contract that the Facility Owner owns all
information contained in the IGA and has the right to use the
information to its benefit.

b.  Executed IGA contract will authorize the selected pre-qualified
ESCO to complete an IGA with project development proposals on
(ECM) improvements, savings, construction budget cost estimates for
proposed ECM improvements proposed ESCO (GES) which the
Facility Owner may use to secure ESPC project funding from a third-
party financial institution.

c.The final IGA will set specific expectations and provide a detailed
process for both the selected pre-qualified ESCO and the Facility
Owner. The final IGA will also define:

i The deliverables to the Facility Owner;

i. ldentify and evaluate ECM measures and define the proposed
ESPC project scope;

ii.  All costs;

iv.  Cash-flow savings;

v.  Cash-flow model over the proposed GES financing term;

vi.  Be the basis for an ESPC project that will present aggregated
measures which can be financed through ESCO (GES)
project;

ENERGY SAVINGS PERFORMANCE 13 SPO VL Contract No. 19-08
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vii.  Will incorporate applicable State laws that directly impact
implementation of energy saving performance contracting
services for the Facility Owner;

viii. A design and construction schedule for the implementation of
all ECMs; and

ix.  Bond and insurance requirements.

d.  Facility Owner shall have no payment obligations to the selected
pre-qualified ESCO for the final IGA with project development
proposals that is conducted under the executed IGA contract if:

i.  Facility Owner and selected pre-qualified ESCO shall execute
a GES contract for an ESPC project that includes the payment
for the IGA that was accepted by the Facility Owner and the
ESCO proposal for Facility Owner approved ECM
improvements can be incorporated at no “up-front cost” to the
Facility Owner into a GES contract or agreement or

ii. The ESCO determines at any time during the IGA
development process that the GES needed to meet the Facility
Owner’s energy saving goals, terms and conditions cannot be
attained and the IGA is terminated by written notice from the
selected pre-qualified ESCO to the Facility Owner; or

iii.  The final IGA with project development proposals do not
contain a package of “energy savings” which, if implemented,
will provide the Facility Owner with the cash flow savings
sufficient to fund Facility Owner with payments for all costs
and fees associated with the proposed ESPC project, which
includes but is not limited to:

(a) the fee associated with the completion of the final IGA;

(b) all payments on a lease purchase agreement to
finance the proposed ECM improvements;

(c) any annual fees for monitoring and maintenance
incurred by the selected pre-qualified ESCO and any
other annual fees (such as for staff training, etc); and

(d) analysis is to be based on proposed financing terms,
including a conventional, fully amortized lease-
purchase agreement not to exceed the GES duration
over a fixed rate or interest actually available to the
Facility Owner.

B. Implementation of Approved Energy Savings Performance Contract (ESPC) Project
1. Upon satisfactory completion of the IGA, the Facility Owner has the option to
implement an energy saving performance contract (ESPC) project that is
based on ESCO guaranteed energy savings (GES) for approved energy
conservation measure (ECM) improvements by the selected/pre-qualified
ESCO that is conducted under a GES contract. Itis intended that the
executed GES contract will define:
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a. The final agreed upon scope of work with all associated costs;

b.  Mutual responsibilities for the selected/pre-qualified ESCO and
the Facility Owner, as well as approved (ECM) improvements;

c.The equipment and labor costs associated with them;

d.  All guaranteed energy savings;

e. Maintenance cost savings;

f. ECMs are owned by the Facility Owner who may use it for its benefit
with no limitation on use;

g. Cost, including all contract modifications, shall be within twenty
per cent of the preliminary cost estimated in the Technical Energy
Assessment with the exception for unforeseen conditions as
negotiated with the Facility Owner.

At a minimum, the executed GES contract will also incorporate
applicable State laws that directly impact energy saving performance
contracting services for State or County agencies, including bond and
insurance requirements. The contract should also indicate that the
ESCO will need to at all times, observe and comply with applicable
county, State and Federal laws, ordinances, rules and regulations.

2. A separate State financing agreement may be executed to address payment
schedules for “design-build” construction work by the selected pre-qualified
ESCO and payment schedules for third party financial institutions (if needed)
from the “cash flow model” based on ESCO GES.

3. After execution of a GES contract for an approved ESPC project, it is
intended the selected pre-qualified ESCO will proceed to final design,
construction, and commissioning of approved ECM improvements.

C. (GES) Performance Duration Period

1. Itis anticipated the duration period of executed GES contracts with the
selected pre-qualified ESCO will begin upon substantial completion of
completed ECM improvements by the selected pre-qualified ESCO.

2. ltis also anticipated over the duration of the GES contract, the selected pre-
gualified ESCO may still be responsible for providing a number of services
until the end of the GES contract, such as but not limited to:

a. Measurement and verification of savings (e.g., energy, water,
wastewater, operational costs, etc.);

b. Facility Owner staff training;

c.Reporting as required by the Facility Owner;

d. Possibly, contract maintenance services and

e.  Other services as required by the Facility Owner.
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Proposal evaluation shall be done by a selection committee
comprised mainly of Facility Owner staff to review and evaluate the
ESCO proposals received and select one (1) ESCO to do an
investment grade audit (IGA) with project development proposals.
Facility Owner will then execute an IGA contract with the selected
ESCO.
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Aecom Technical Services, Inc.

- Imagine it.
A:COM Delivered.

Contact Name: Alex Cross

Address: 1001 Bishop Street, Suite 1600
Honolulu, HI 96813

Phone: (808) 529-7264

Fax: (808) 426-8125

E-mail: Alex.Cross@aecom.com

Payment Address: AECOM Technical Services, Inc.
1178 Paysphere Circle
Chicago, IL 60674
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CEG Solutions LLC

M,
——

CEG

SOLUTIONS
Contact Name: Chadd Currier
Phone: (913) 300-1955
E-mail: chadd.currier@ceqgsolutions.com

Payment Address: CEG Solutions LLC
4040 N. Fairfax Drive, Suite 700
Arlington, VA 22203
Vendor Code: 351882-00
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ENGIE Services U.S. Inc.
.,

CNGIC

Contact Name: Aaron Wong

Address: 1188 Bishop Street, Suite 2212
Honolulu, Hawaii 96813

Phone: (425) 985-7789

E-mail: aaron.wong@engie.com

Payment Address:

ENGIE Services U.S. Inc.
500 12t Street, Suite 300
Oakland, CA 94607-4087

Payment by Check via Regular Mail:
ENGIE Services U.S. Inc.
P.O. Box 741212
Los Angeles, CA 90074-1212
Vendor Code: 351936-01

Payment by Check via Overnight Mail:
ENGIE Services U.S. Inc.
c/o Bank of America Lockbox Services
Lockbox Number 741212
2706 Media Center Drive
Los Angeles, CA 90065-1733
Vendor Code: 351936-02
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Johnson Controls, Inc.

Johnson ¢)) (

Controls
Contact J. Brody McMurtry, Esq Reggie Ingram
Title: Account Executive National Sales Manager — Higher
Education & State Government
Address 550 Paiea Street Suite 210 550 Paiea Street Suite 210
Honolulu Hawaii 96819 Honolulu Hawaii 96819
Phone: (808) 342-8682 (971) 204-5110
Fax N/A N/A
E-mail: brody.mcmurtry@jci.com randall.mark.ingram@jci.com

Payment Address: Johnson Controls, Inc.
PO Box 730068
Dallas, TX 75373
Vendor Code: 080955-01
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NORESCO LLC

NGRESCO

Contact:
Address:

Cell:
Fax:
E-mail:

Payment Address:
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Nicole A. Velasco

3375 Koapaka Street
Suite F220-26
Honolulu, HI 96819
(808) 304-3716

(808) 834-1813
nvelasco@noresco.com

NORESCO, LLC

ATTN: Account Receivable
PO Box 223084
Pittsburgh, PA 15251
Vendor Code: 282685-01


mailto:nvelasco@noresco.com

Siemens Industry, Inc.
SIEMENS

Iug,uxw\‘y for Ufe
Primary Contact Name: Phong Nguyen Primary Contact Name: Andrew Waymire
Address: Siemens Industry, Inc. Address: Siemens Industry, Inc.
500 Ala Moana Blvd, Suite 7-429 Cell: (425) 281-4706
Honolulu, HI 96813 E-mail: andrew.waymire @siemens.com

Cell: (714) 766-5028
E-mail: phong.nguyen@siemens.com

Secondary Contact Name: Ryan Whitley  Main Office Number: (808) 517-2729
Cell: (808) 475-5001
E-mail: ryan.whitley@siemens.com

Payment Address: Siemens Industry, Inc
PO Box 2134
Carol Stream, IL 60132-2134
Vendor Code: 351881-00
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Trane U.S. Inc.

Contact Name: Rob Wax

Address: 2969 Mapunapuna Place, Suite 101
Honolulu, HI, 96819

Phone: (808) 838-5649

Cell: (480) 286-6974

Fax: (808) 845-2168

E-mail: Rob.Wax@trane.com

Payment Address: Trane U.S. Inc.
PO Box 98167
Chicago, IL 60693
Vendor Code: 285878-01
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